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1. GENERAL INFORMATION ON THE PROCUREMENT

1.1 Name, address and website of the Investor

Embassy of the Republic of Serbia in Ankara
RemziOguzArikMahallesiYazanlarSokakNo. 1 Cankaya
ANKARA, TURKEY

Website: http://www.ankara.mfa.qov.rs/

1.2 Note on conducting the procurement procedure of high value work

The present procurement procedure of high value work is carried out pursuant to the Directive on
Procurement in Diplomatic Missions and Consular Posts of the Republic of Serbia No. 716/GS
of 20 May 2013, Instruction on Conducting Procurement in DCMs of the Republic of Serbia
Abroad No. 716-2/GS of 3 July 2013 and the Decision on Commencement of the procurement
procedure of high value work No. 3/2018 of 04.10.2018.

1.3 Subject of procurement

The subject of the procurement are construction works on rehabilitation and adaption of the
building of the Embassy of the Republic of Serbia in Ankara, with the “turn-key” Clause.

The subject of the procurement is more specifically defined in section 8. Technical
specifications, (type and description of the works that are the subject of the procurement) -
technical task.

1.4 Note on carrying out the procedure in order to conclude the procurement contract

The present procedure is carried out in order to conclude the procurement contract. The contract
shall be concluded with the bidder who the Investor decides to award a contract.

1.5. The decision on awarding the contract shall be made within fifteen days from the date
of public bid opening. The Investor reserves all rights regarding the decision to award the
contract to the most favourable bidder. The decision cannot be the subject of a dispute and
the proceeding before the judicial authorities of the receiving country.
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2. INSTRUCTION TO BIDDERS ON HOW TO PREPARE A BID
2.1 Language of the bid

The instructions on how to prepare a bid contain the information on the Investor’s requirements
concerning the content of the bid, as well as the conditions under which the contract awarding
process is conducted.

The bid shall be drawn up either in Serbian or English.

2.2 Special requirements of the Investor concerning the form of the bid

Forms and declarations required for tender documents, or the information that must
constitute an integral part thereof, shall be filled in by the Bidder/Contractor legibly so as to
enable identification of the real content of the bid, which shall be signed and affixed the official
seal by the person authorized by the Bidder/Contractor.

The bid must be plain and unambiguous.

The Bidder/Contractor shall deliver the bid in writing.

The bid shall be prepared by the Bidder/Contractor by filling in the required information
in the forms that constitute an integral part of the tender documents.

If the bid contains corrections, they shall be initialled and affixed the Bidder’s seal. The
bid shall be plain and unambiguous, accompanied by all annexes forming an integral part of the
documentation.

It is advisable that all bidding documents be tied up together with a tape and sealed in
order to prevent subsequent insertion, removal or replacement of individual sheets of paper or
annexes without causing visible damage to the sheets or the seal.

2.3 Bids with variations are not allowed

All Bidders shall submit bids for procurement in whole, and bids with variations shall not
be allowed.
The Investor reserves the right to withdraw from the selection process:
— if it is determined that none of the bids fulfil the requirements from the tender documents;

— if the amount of available funds is changed by the revision of the budget plan;

— due to Force Majeure or other valid reasons.

2.4Site of performance of the works

The works will be carried out on the building of the Embassy in
Ankara,RemziOguzArikMahallesiYazanlarSokakNo. 1 Cankaya, ANKARA, TURKEY.
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2.5 The tour of the site, additional information and explanations

In order to be provided with information about the subject of the procurement, works and
a good insight into the activities to be undertaken, it is advisable that the authorized person of the
potential bidder visits the site before submitting a bid, subject to prior notification, by telephone,
of the Embassy of the Republic of Serbia in Ankara no. +90-312-4260236 or by e-mail:
embserank@gmail.com;

Any interested person may, in writing to the e-mail address: embserank@gmail.com ask for
additional information or clarification regarding bid preparation, not later than three (3) days
before the deadline for submission of bids. The Investor shall, within two (2) days of receipt of
the request, send a reply in writing and at the same time publish the information on its website.

Asking for more information and clarification by telephone is not allowed.

2.6The Bidder who has independently submitted a bid cannot simultaneously participate in
joint bidding or as a subcontractor and vice versa. The Bidder shall state in the bidding form the
manner of bid submission, i.e. whether the bid is submitted independently, as a joint bid or as a
bid with a subcontractor.

2.71n _case the Bidder puts in a bid with a subcontractor, the Bidder shall indicate in the bid
that the procurement shall be partially entrusted to a Subcontractor, as well as the percentage of
the total procurement value to be entrusted to the Subcontractor, and the segment of the subject
of procurement to be executed through the Subcontractor.

The total value of procurement the Bidder has entrusted to the Subcontractor shall not exceed
50%.

The Bidder shall submit evidence that the Subcontractors meet the requirements listed in the
Instructions on how to prove the fulfilment of the requirements.

The Bidder shall grant the Investor, at its request, access to the Subcontractor in order to
determine whether the requirements have been met.

2.8 A group of subcontractors can jointly submit a bid

An integral part of such joint bid shall be an agreement by which the said subcontractors agree
mutually as well as with the Investor to execute the procurement, and which shall contain
information on:

1) the member of the group of subcontractors who is the main contractor, i.e. who will
submit the bid and represent the said group of subcontractors before the Investor;

2) the subcontractor who will sign the contract on behalf of the group of subcontractors;
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3) the subcontractor who will provide a collateral on behalf of the group of subcontractors;
4) the subcontractor who will issue a receipt;
5) the account into which the payment will be made;

6) the responsibilities of each subcontractor from the group of subcontractors to carry out
the contract.

A group of Bidders shall present all of the requested proof that the requirements set out in the
Instructions on how to prove the fulfilment of the requirements have been met.

2.9Confidential information in the bid

Each page of the bid containing information confidential for the bidder shall have in the right
upper corner the words “CLASSIFIED”.

Proofs of the fulfilment of the requirements, the rates and other information contained in the bid
of significance for the application of criteria elements and ranking of bids shall not be considered
confidential.

The Investor shall keep as confidential all information on bidders contained in the bid, and
specified in special regulations as confidential and designated as such by the Bidder in the bid.

The Investor shall refuse to give information which is in violation of the confidentiality of
information contained in the bid.

The Investor shall keep as a business secret all names of interested persons, bidders and the
information on the submitted bids until the date of opening of bids.

2.10 Rights of the bidders upon opening the bid

The Investor may ask for additional information, control and permitted corrections from the
bidder upon submitting the bid and perform control with the bidder.

2.11 Requirements concerning method and conditions of payment

The works shall be paid upon delivered temporary or final bills, certified by the
responsible person of the bidder and technical supervisory authority. Payment deadline shall not
be less than 15 (fifteen) days nor more than 45 (forty five) days, following the date of the official
receipt of the final billing issued for the executed work.

If the payment deadline is not in conformity with the above indicated, the bid shall be
rejected.
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Payments shall be made into the bank account held by the selected Bidder, as follows:

- an advance payment, but not more than 40% of the agreed fee, within 15 days from the
delivery of the preliminary advance payment estimate, and following the submission of a
bank guarantee of advance payment refund or any other relevant form of financial
security;

- the remaining portion of the agreed fee successively, within 15 to 45 days from the date
of receipt of temporary and final billing.

The date of receipt is the date written on the registration stamp of the Investor.

The Investor shall reserve the right to adjust the schedule of payments to the execution

capacities of the State Budget of the Republic of Serbia.

2.12 Means of financial security

The Contractor shall submit:

A bank guarantee/collateral for advance payment refund within 10 days from the
date of signing the contract, which contains the irrevocability clause, which is
unconditional and collectable when first requested and without the right of objection. A
bank guarantee of advance payment refund shall be issued in the amount of the advance
payment made, including VAT, with a validity period exceeding the agreed deadline by
30 days. If the agreed deadline is changed during the validity period of the contract, the
Contractor shall extend the validity period of the bank guarantee of advance payment
refund. The Investor shall cash in on the bank guarantee of advance payment refund if the
Contractor does not justify the advance payment received within the deadlines and in the
manner set forth in the contract. (This bank guarantee shall be submitted only in case
the Contractor requested an advance payment).

A bank guarantee of good performance, within 10 days from the date of signing the
contract, which contains the irrevocability clause, which is unconditional and collectable
when first requested and without the right of objection. A bank guarantee of good
performance shall be issued in the amount of 10% of the contract value excluding VAT,
with a validity period exceeding the agreed deadline by 30 days. If the agreed deadline is
changed during the validity period of the contract, the Contractor shall extend the validity
period of the bank guarantee against good performance. The Investor shall cash in on the
bank guarantee of good performance if the Contractor fails to fulfil the contractual
obligations within the agreed deadlines and in the manner stipulated by the contract.
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e A bank guarantee against error correction within the warranty period, at the time of
the procured goods delivery, which contains the irrevocability clause, which is
unconditional and collectable when first requested and without the right of objection. A
bank guarantee against error correction within the warranty period shall be issued in the
amount of 10% of the contract value excluding VAT, with a validity period exceeding the
warranty by 5 days. The Investor shall cash in on the bank guarantee of error correction
within the warranty period if the Contractor fails to fulfil the warranty obligations within
the agreed deadlines and in the manner stipulated by the public procurement contract. If
the Contractor fails to deliver the bank guarantee within the requested period, the Investor
shall cash in on the bank guarantee against good performance.

* Note: In case the above-mentioned means of security do not exist as such in the country where
the Bidder/Contractor has the seat, the Bidder/Contractor shall declare in writing to that effect,
along with listing the security means issued for such purposes in accordance with the regulations
of the country where the Bidder/Contractor has the seat. The Bidder/Contractor shall deliver
these means of security.

2.13 Warranty period

General warranty period refers to the accuracy and quality of the works and must be at
least 2 (two) years.

The faults observed in the warranty period, the Contractor is obliged to remove free of
charge and in the shortest possible time.

Should the Contractor fail to provide the required guarantee period (as defined in
paragraphs of this sub-title) the bid shall be rejected.

2.14 Bid’s validity period

The bid shall be valid for at least sixty (60) days from the day of bids opening. In case the
Bidder has indicated a shorter period, the bid shall be deemed invalid.

2.15 Delivery deadline for the works

Delivery deadline for the works that are the subject of the present procurement shall not
last longer than 90 days from the date of the beginning of works. It is understood that the
contractor collected all information about the condition of the building, and therefore has no
right to request any reimbursement arising from the lack of information on the conditions and
terms of the construction.

2.16 Reasons for rejecting a bid

Only properly and timely submitted bids which fulfil all the requirements set forth in the
tender documents shall be considered.
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Incomplete bids shall not be considered any further and shall be refused.

2.17 Best bid awarding criterion

Decision on awarding the contract on the procurement of works shall be made by
applying the lowest offered rate criterion, upon the fulfilment of all the requirements and terms
and conditions of the Investor, specified in the Tender Documents.

2.18The building handover and final billing

The building handover and final billing is made by the Minutes signed by authorized
representatives of the Investor, the selected Contractor and the supervisory authority.

The Minutes shall be made immediately upon completion of the works before submitting
the final billing.

Work on the final billing shall begin right after the handover, and shall be completed
within 15 days from the handover date.

A special commission consisting of representatives of the Ministry of Foreign Affairs, the
Embassy and the selected Contractor shall effect the handover of the building.

2.19Currency and manner of stating and expressing rates in the bid

The fee contained in the Tender Documents and rates in the bid shall be expressed in
euros excluding VAT.

The offered fee shall include the cost of performing the works, taxes, compensations,
surplus, deficits to 5% and unplanned works including all other expenses occurring during the
performance of the works necessary for the completion of the works.

The fee shall be fixed and non-negotiable.

If an uncommonly low fee is asked in the bid, the Investor shall request an extensive
explanation of all integral parts thereof deemed to be relevant.

The contracted fee is excluding VAT.

2.20 The period during which the Bidder/Contractor whose bid was selected as the best
shall begin the conclusion of the contract

Following the decision on awarding the contract, the selected Bidder/Contractor shall be invited
to sign the contract within 8 days from the day of receipt of the decision.

The selected Bidder/Contractor shall deliver the contract, signed and certified by an authorized
person, to the Investor within 3 days from the day the Investor delivered the contract to the
Bidder/Contractor to sign and stamp it.
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In case the selected Bidder/Contractor fails to send the contract, signed and stamped, within the
above indicated period, the Investor may sign a contract with the next best Bidder.

2.21 Amendments to the tender documents

In case the Investor amends the Tender Documents within the bid submitting period, the Investor
shall immediately and free of charge publish these amendments on its webpage.

All amendments shall constitute an integral part of the Tender Documents. Signed amendments
shall be delivered jointly with other tender documents accompanying the bid.

2.22Correction of the data

If the Bidder makes a mistake in completing the information in the Tender Documents, there is
an obligation to have it corrected, filled in properly, stamped and signed it by the authorized
person of the Bidder.

2.23Suspension of the procurement procedure

The Investor reserves the right to suspend the procurement procedure on the basis of objective
and provable reasons which could not have been foreseen at the time of the commencement of
the procedure and which obstruct the completion of the ongoing procedure, or on account of
which the Investor no longer needs to procure the goods or services in question, due to which the
procedure will not be repeated within the same budget year.

2.24Performance on a “turn-key” basis

After being informed about the works to be done, the selected Bidder will start the constructing
works on the rehabilitation and adaptation of the building of the Embassy of the Republic of
Serbia in Ankara, with the “turn-key”” Clause as follows:

The performance of all necessary works on the rehabilitation and andadaptation of the building
of the Embassy of the Republic of Serbia in Ankara, with the ‘turn-key’ Clause in accordance
with the Technical Documentation;

The selected Biddershall, with no extra costs to the Investor, perform all the preparatory,
construction, craft, and other finishing works, which are not specified separately, but are
necessary for the completion and ensuring the functionality of the building.

The selected Bidder is obliged to provide the Investor, with professional and high-quality work
performance, whilemaintaining a positive technical control of the performed works on the
building.
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The selected Bidder shall meet, with due diligence, the requirements regarding the subject of the
procurement in accordance with the contract on procurement, technical and other contract
documents.

The selected Bidder shall provide overall oversight of subcontractors (if performing the works
with subcontractors), manpower, materials, construction and assembly plants, equipment and
everything else, whether being of a temporary or permanent nature required for meeting and/or
completion of meeting the requirements regarding the subject of the procurement as long as the
need for it exists or arises from the contractual documentation.

The selected Bidder is obliged to keep all contract documents on site properly and tidy.

The selected Bidder is obliged to obtain all permissions by the competent authorities (of the city
and state) necessary for the commencement of the works;

The selected Bidder shall keep designs, drawings, specifications and building documents on site
at all times and they will be available to the Investor, Supervisor and/or any person authorized by
the Investor in writing.

The selected Bidder may, with the consent of the Investor, at no extra cost to the Investor,
perform works at night, on Sundays and/or holidays.

The Investor shall engage the supervisory authority to carry out professional supervision of the
works in accordance with the law.

2.25 Changes during the term of the contract

The Investor may, upon the conclusion of the contract on public procurement, increase the
procurement up to 5% of the total value of the contract concluded, if there are justified reasons
for that.

2.26 Security check

The Contractor is obliged, after signing the contract, within three days, to notify the names of
those involved in the works who will perform the respective works, as well as provide
informationon vehicles to be used, for security checks by the competent authorities of the
Ministry of Interior of the Republic of Serbia.

2.27 Works schedule

The selected Bidderis obliged to forward to the Investor, individually or with other members of
the group of bidders, before starting the works, the Schedule for carrying out the works, defining
the dynamics and deadlines for works by type and positions, all in compliance with the offered
timescale. The Schedule must be properly and accurately made, signed and stamped.
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3. BID FORM

Bid no. ............... o) in the procurement, performance of
constructing works on rehabilitation andadaptation of the building of the Embassy of the
Republic of Serbia in Ankara, with the “turn-key” Clause

General Information on the Bidder

Name

Address

Contact person

TIN

E-mail

Phone number

Fax number

Bank account number and name of the
bank

Person authorized to sign contracts

I hereby put in a bid:
(encircle either a), b) or ¢) and fill in the information requested in b) and c))
a) independently
b) with a subcontractor
1.
2.
3.
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(Specify name and seat of all participants in a joint bid)

3) Offered fee is:

(in letters: ) € excluding VAT

4) Delivery due date is:

(in letters: ) days from the date of concluding the contract.

5) Bid validity period is:

(in letters: ) days from the date of bids opening.
(At least 60 days from the date of bids opening)

6) The requested advance payment is:

% of the contract fee, (maximum advance payment of not more than 40% of the offered
fee)

7) Warranty period is:

month(s) from the date of the delivery and collection of the performed works.

Date:
ae Signed by Bidder’s

L.S. authorized person

Place:

Note: The Biddermust fill in the Bidding Form, seal with a stamp and sign it, thus confirming
the correctness of data specified in the Bidding Form.

If the Bidders submit a joint bid, a group of Bidders may choose to fill in the Bidding
Form, seal with a stamp and sign it by all Bidders of the group or a group of Bidders may
appoint one Bidder from the group who will fill in, seal with a stamp and sign the Bidding form.
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4. ESTABLISHING THE QUALIFICATION OF THE BIDDER

The Bidder shall provide, during the procurement procedure:

Evidence thatthe Bidder is registered with the competent authority, entered in the relevant
register or registered in a court of law of a foreign country where the seat is located.

Note: In the event that the Bidder puts in a bid jointly with other bidders, this evidence should
also be submitted for each member of the group. In the event that the Bidder puts in a bid jointly
with a Subcontractor, this evidence should also be submitted for the Subcontractor. (If there is
more than one Subcontractor, evidence for each of them is required.);

Evidence that the Bidder has not been prohibited by law from conducting business at the time of
publishing the invitation to bid.

Evidence, statement proving that the company is not bankrupt and that there are no proceedings
against it.

Evidence that the Bidder has paid taxes, contributions and other public dues in accordance with
the regulations of a foreign country where the seat is located.

The above evidence shall not exceed two months prior to the bid opening.

The Investor shall not reject a bid as invalid if the bid does not contain a piece of evidence
requested by the tender documents in case the Bidder has listed in the bid an internet page where
the information requested as the requirement is available to the public.

Evidence proving the fulfilment of these requirements may be submitted as uncertified copies.

If the foreign country where the Bidder’s seat is located does not issue the requested evidence,
the Bidder, instead of the requested evidence, may declare it in writing under financial and
criminal responsibility, the certified copy of which is issued by a court of law or a governmental
body, reqistrar or any other competent authority of that country.

If the Bidder’s seat is located in a foreign country, the Investor may request authentication of
whether the Bidder’s documents proving the fulfilment of the requested conditions have been
issued by the competent authorities of that country.
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The Bidder shall without delay notify the Investor in writing about any changes concerning the
fulfilment of the conditions of procurement procedure, which have occurred prior to the making
of decision, or before the signing of the contract or during the validity of the procurement
contract, and shall duly document these changes.

5. DECLARATION ON OBTAINING INSURANCE POLICY

for the procurement of constructing works on rehabilitation andadaptation of the building of
the Embassy of the Republic of Serbia in Ankara, with the “turn-key” Clause

WE DECLARE under full moral, material and criminal responsibility that if our bid is
selected as the best, and if we start the conclusion of the procurement contract, prior to the
commencement of the works, we shall submit to the Investor the insurance policy for the
works, workers, equipment and materials, and an insurance policy against damage caused to
third parties and goods of third parties for the duration of the works, i.e. pending the
handover of the building to the Investor.

Place and date:

The Bidder:
L.S.
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6. DECLARATION ON ACCEPTANCE OF BIDDING REQUIREMENTS BY THE
BIDDER

WE DECLARE that by submitting the Bid we accept the requirements specified in the
Invitation for the procurement of constructing works on rehabilitation andadaptation of the
building of the Embassy of the Republic of Serbia in Ankara, with the “turnkey” Clause, as well
as all the requirements specified in the Tender Documents, under which we submit our Bid.

We agree that these requirements form an integral part of this contract, which cannot
contradict these requirements.

Place and date: The Bidder:

L.S.
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7. MODEL CONTRACT

for “Constructing works on rehabilitation andadaptation of the building of the

E

mbassy of the Republic of Serbia in Ankara, with the “turn-key” Clause

Signed between

1. The Embassy of the Republic of Serbia inAnkara, represented by Ambassador

For the
And

the

................. , (hereinafter referred to as the Investor),

one part,

Managing Director ----------=------ (hereinafter referred to as the

Contractor),

for the other part

The Co

ntracting Parties hereby witness that:

the contract award procedure for the procurement of high value constructing works on
rehabilitation andadaptation of the building of the Embassy of the Republic of Serbia
in Ankara, with the “turn-key” Clauseis carried out, pursuant to the Directive on
Procurement in the Diplomatic and Consular Missions of the Republic of Serbia
N0.716/GS of 20 May 2013 and the Instruction on the Manner of Procurement
Execution in the Diplomatic and Consular Missions of the Republic of Serbia
No0.716-2 /GS of 3 July 2013;

the Contractor submitted the bid (an independent one / a joint one / with the
Subcontractor), (as applicable from the bid) the bid No.-------- of ---------- 2018, (to
be filled out by the Contractor), which fully corresponds to the technical
specifications from the Tender Documents, enclosed as an Annex to the Contract and
making an integral part thereof;
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«  The Investor chose the Contractor, pursuant to the Contract Award Decision No. -----

---0f ------- 2018 (to be filled out by the Investor), and the bid of the Contractor No.-
----- of ------- 2018 (to be filled out by the Contractor);
* The Investor made the Contract Award Decision No. ...... of ........ 2018, by applying the

economically best bid criterion, thus opting for the Contractor’s bid as the most favourable one.

SUBJECT OF THE CONTRACT
Article 1

The subject of the present Contract is to regulate mutual rights and obligations regarding the
constructing works done on the rehabilitation andadaptation of the building of the Embassy of
the Republic of Serbia in Ankara, with the “turn-key” Clause, fully in accordance with the terms
of reference adopted by the Investor and the Contractor’s accepted bid.

The Contractor shall provide services and carry out the works referred to in paragraph 1 of
this Article, and the Investor shall pay to the Contractor the agreed price for it.

Article 2

The Contractor shall perform the relevant works fully in accordance with the terms of
reference adopted by the Investor and the Contractor’s accepted bid no ---------- Of---------—--
2018, in accordance with the established term of ------------ calendar days under Art. 5 hereof,
according to laws, regulations, standards and norms for this type of work, rules of professional
technical regulations and specifications.

All works and services referred to in Article 1 above must fully comply with the required
quality according to the Technical specifications of the Investor which form an integral part of
this Contract.

VALUE OF THE CONTRACT AND TERMS OF PAYMENT
Article 3

The agreed fee is EUR (in letters:
) excluding VAT.

The agreed fee is without VAT.
The agreed fee shall be fixed and cannot be changed due to higherrates for the elements on
which it is determined.
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The agreed fee includes the cost of the works and possible services and all other costs that
are required to complete the works.

The agreed fee includes the value of all extra and unforeseen works, and precludes the impact
of a shortfallin works at the agreed fee, in accordance with the “turn-key” Clause.

Each Contracting Party has the right to request a modification of the agreed fee in the event
of changed circumstances or emergencies that have a bearing on the higher rates.

The Investor may, upon the conclusion of the contract on public procurement, increase the
procurement up to 5% of the total value of the contract concluded, if there are justified reasons
for that.

Article 4

Payments shall be made into the account held by the Contractor, in the following way:

1) Advance payment (up to 40% of the total agreed contract value) amounting to ............. %,
of the contract value, i.e. EUR ............. excluding VAT, within 15 days from the date of
receiving the advance billing of costs, and after bank guarantee/collateral for the return of the
advance payment, be filed;

2) The remainder of the agreed value shall be paid upon delivering temporary and final
works or the bill, verified by the responsible person of the Contractor andtechnical supervisory
authority, within 15 to 45 days from the date of the official handover of the works or the bill,
issued for the works performed.

The Contractor waives the calculation of interest for the late payment.

MEANS OF FINANCIAL SECURITY
Article 5

The Contractor shall submit:

e A bank guarantee/collateral for advance payment refund within 10 days from the
date of signing the contract, which contains the irrevocability clause, which is
unconditional and collectable when first requested and without the right of objection. A
bank guarantee of advance payment refund shall be issued in the amount of the advance
payment made, including VAT, with a validity period exceeding the agreed deadline by
30 days. If the agreed deadline is changed during the validity period of the contract, the
Contractor shall extend the validity period of the bank guarantee of advance payment
refund. The Investor shall cash in on the bank guarantee of advance payment refund if the
Contractor does not justify the advance payment received within the deadlines and in the
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manner set forth in the contract. (This bank guarantee shall be submitted only in case
the Contractor requested an advance payment).

A bank guarantee of good performance, within 10 days from the date of signing the
contract, which contains the irrevocability clause, which is unconditional and collectable
when first requested and without the right of objection. A bank guarantee of good
performance shall be issued in the amount of 10% of the contract value excluding VAT,
with a validity period exceeding the agreed deadline by 30 days. If the agreed deadline is
changed during the validity period of the contract, the Contractor shall extend the validity
period of the bank guarantee against good performance. The Investor shall cash in on the
bank guarantee of good performance if the Contractor fails to fulfil the contractual
obligations within the agreed deadlines and in the manner stipulated by the contract.

A bank guarantee against error correction within the warranty period, at the time of
the procured goods delivery, which contains the irrevocability clause, which is
unconditional and collectable when first requested and without the right of objection. A
bank guarantee against error correction within the warranty period shall be issued in the
amount of 10% of the contract value excluding VAT, with a validity period exceeding the
warranty by 5 days. The Investor shall cash in on the bank guarantee against error
correction within the warranty period if the Contractor fails to fulfil the warranty
obligations within the agreed deadlines and in the manner stipulated by the public
procurement contract. If the Contractor fails to deliver the bank guarantee within the
requested period, the Investor shall cash in on the bank guarantee against good
performance.

* Note: In case the above-mentioned means of security do not exist as such in the country where
the Contractor has the seat, the Contractor shall declare in writing to that effect, along with
listing the security means issued for such purposes in accordance with the regulations of the
country where the Contractor has the seat. The Contractor shall deliver these means of security.

DEADLINE

Article 6

The Contractor shall carry out the works specified in Article 1 of the present Contract within

(shall be taken from the accepted bid) calendar days from the signing of the Contract

and the starting of the works.

OBLIGATIONS OF THE CONTRACTOR

Article 7
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The Contractor shall confirm by the signing of a binding document, the following:

- Before starting the works the Contractor shall mark the construction site with an adequate
sign, as well as forward to the Investor the insurance policy and the schedule of works.

The Contractor is obliged to:

- Indicate, by making a Decision, the responsible Architect and inform the Investor prior to
the commencement of the works. The Contractor can change the responsible Contractor of the
works, and is obliged to inform the Investor without delay on the first workday after the change;

- Respond when invited by the Investor to be introduced to the works;

- Warn in writing the Investor ofthe deficiencies in the technical documentation, and of the
occurrence of unforeseen circumstances of impact on the construction and application of
technical documentation (changes in technical regulations, standards and norms of quality after
completed technical control, etc.);

- Carry out all the necessary works on the building in accordance with the present Contract,
project and technical documentation, in accordance with regulations, standards, technical and
quality norms applicable to certain types of works, installations and equipment;

- Secure the construction site and take protection measures, including protection of third
parties from the risk of causing damage;

- Organize the construction site in a manner that will provide access to the site, ensuring
smooth traffic and environmental protection while works are being carried out;

- Keep construction logbook and ledgerin order;

- Inform the Investor about everything that is important for the realization of the present
Contract without delay and not later than 3 days from the date of knowledge of the facts;

- Hand over to the Investor, upon the completion of the works or termination of the Contract,
the Project of works done;

- Withdraw workers, remove the remaining material, equipment, tools and temporary
facilities used during works, to clean up the site and the building and handover the building to
the Investor, upon the completion of the works.

- Inspect the site in person and become acquainted with the existing building, all the
components of the site associated with the execution of the works;

- Take over any mistakes, irregularities or inconsistencies and to correct any inaccuracy or
omission which prevents the completed building from being handed over and used;

- From his point of view, responsibly assess the works, their scope, the type and the
difficulties associated with all works to be done, and cannot point out additionally any
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subsequent objections and deficiencies that could affect the agreed fee or extension of the time
allotted forthe completion of works;

- Carry out all contracted works well and within the deadline specified in the Contractand as
set outin the terms and conditions of the Tender Documents;

- Be responsible for the quality of the material used, installed equipment and quality of the
works and to provide evidence of the quality of works, built-in materials, installations and
equipment;

- Cooperate in the inspection of construction works done, and in particular to participate in
surveying, measuring, quality testing and the like, at the request of the responsible person;

- Comply with existing regulations and observe industrial safety measures in doing the
works, and accordingly provide personal protective measures for all workers engaged in the
works defined in this Contract;

- Ensure the safety of the building, persons who are on the construction site and around it
(adjacent facilities and access roads);

- Participate in the technical acceptance procedure for the building, and the handover of the
works;

RIGHTS AND RESPONSIBILITIES OF THE INVESTOR

Article 8

- The Investor shall introduce the Contractor to the works to be carried out and provide him
unrestricted access to the site.

- Prior to the commencement of the works, the Investor shall submit to the Contractor a
decision on the appointment of the supervising authority and introduce the Contractor to the plan
of works.

- While works are in progress, the Investor shall inform the Contractor of all the
circumstances of importance for the works, give him instructions about the works when asked,
and appear in the capacity as Investor before the state authorities and third parties whenever
needed.

- Upon completion of works, the Investor shall accept the building as provided for by the
present Contract.

- The Investor shall, before starting the works, inform the Contractor in writing on the
appointment of the Supervising Authority.

- The Investor shall provide technical supervisory authority during the works.

Technical supervision shall include: control whether works are done in accordance with the
technical documentation; quality control of works and implementation of regulations, standards
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and technical norms; control and verification of the amount of the works carried out; checking
whether there is evidence of the quality of materials, equipment and installations to be built in;
giving instructions to the Contractor; cooperation with the Contractor to ensure technological and
organizational solutions for performing the works and resolving other issues that arise during the
construction.

The supervisory authority is authorized to issue orders on behalf of the Investor and make
objections to the Contractor.

The Investor may revoke any order and remark of the supervisory authority, by written notice
to the Contractor, and orally in emergencies.

Comments and orders of the supervisory authority shall be recorded in the logbook.

The Contractor shall comply with the remarks and orders of the supervisory authority and
remedy the deficiencies in the works in respect of which reasonable objections are raised and do
S0 at its own expense. Reasonable objections are considered objections relating to discrepancies
in the works in respect to what was contracted.

OBLIGATIONS OF THE RESPONSIBLE CONTRACTOR
Article 9

The Responsible Contractor shall:

- Ensure that the works are done according to the main project and technical documentation,
in accordance with regulations, standards, technical and quality norms applicable to certain types
of works, installations and equipment;

- Organize the construction site in a manner that will provide access to the site, ensuring
smooth traffic and environmental protection while works are being carried out;

- Ensure the safety of the facility, people who are on the construction site and surrounding
areas (adjacent facilities and access roads);

- Provide evidence of the quality of works, built-in materials, installations and equipment;

- See to it that the construction project logbook is kept in order;

- Secure the building and its environ in case of interruption of works.

QUALITY OF BUILT-IN MATERIALS

Article 10
Materials used for the contracted works must correspond to the description of works,
technical documentation and technical norms, and the responsibility for their quality is borne by
the Contractor.
The Contractor shall, upon request of the Investor, submit required certificates of the quality
of materials, components, parts incorporated into the building, and if necessary, test the quality
of the materials with the authorized professional body.
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The equipment to be installed in the building shall be purchased by the Contractor, with the
consent of the Investor, and it must match the technical documentation, technical norms and
established standards.

CONTRACTUAL PENALTY
Article 11

If the Contractor by his fault fails to fulfil the subject of this Contract within a period
specified in Article 6 hereof, the Contractor shall pay the Investor the contractual penalty of
approximately 2%o (two per mille) of the contracted fee for each calendar day of the delay,
provided that the amount of the so determined contractual penalty cannot exceed 5% (five
percent) of the agreed fee.

The Investor shall collect the contractual penalty by reducing the bill specified in the final
billing, without the prior consent of the Contractor.

WARRANTY PERIOD
Article 12

The warranty period for the performed works is at least 2 years from the handover date of the
facility, unless a longer period is legally provided for certain works.

The warranty period for fittings and fixtures is that indicated by the manufacturer and begins
to run from the facility handover date.

During the handover of the facility the Contractor shall submit to the Investor all warranties
for built-in materials and equipment installed including operating instructions.

The Contractor shall, within the warranty period, at its own expense, eliminate all defects and
damagecaused to the building by his fault and alsoat his own expense and within a reasonable
time determined by the Investor,removeall defects in the performed works which occurred
because the Contractor failed to comply with its obligations in terms of quality of the performed
works and built-in materials.

FACILITY HANDOVER AND FINAL BILLING
Article 14

Upon completion of the works the Contractor shall hand over the facility to the Investor for
its possession.

The handover of the facility for possession by the Investor after the agreed period shall be
considered a delay in carrying out the works.

The Contractor shall notify the Investor of its intent to handover the facility at least 15 days
prior to the scheduled handover and, at the same time, inform of the persons who will attend the
handover.
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The Investor shall, within 10 days of receiving the notice of the intent of handover of the
facility,designate a Commission for the facility handover and inform the Contractor of the
appointment of Commission members.

The Handover Report shall be signed by the authorized representatives of the Investor, the
Contractor and the supervisory authority.

The Report shall state whether the works were performed according to the Contract, or which
works the Contractor shall at his own expense improve, repair or re-perform and within which
period it should be done; on which issues of a technical nature no agreement was reached
between the authorized representatives of the Investor and the Contractor; statement on the
handover of warranties and certificates, the completion and handover dates.

The Contractor shall remove any deficiencies identified during the handover within 15 days
from the day of revealing them, otherwise it will be considered that the works are performed at
the expiration of the deadline.

Work on the final billing begins right after the handover and is completed within 15 days
from the handover date.

The final billing shall include all the works done under the Contract, including unforeseen
and subsequent works which the Contractor was required or authorized to do, regardless of
whether they are covered by temporary work situations.

CONFIDENTIALITY
Article 15

The Contractor shall keep business secrets of the Investor.
The Contractor shall, within its activities, care about the reputation of the Investor and its
activities.
ANNEXES TO THE CONTRACT

Article 16
An integral part of this Contract are:
- Annex 1, Bid of the Contractornumber of 2018, filed with the Investor
under number of 2018;

- Annex 2, Terms of Reference of the Investor;
- Agreement of the group of Contractors (in case of a Joint Bid).

TERMINATION OF THE CONTRACT
Article 17
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Either Contracting Party may terminate the present Contract before the expiry of its validity
period referred to in Article 6 of the Contract by informing the other Party thereof, in writing.

The Contract shall be terminated within 30 days of receipt of the written notice.

Either Contracting Party shall be entitled to terminate the present Contract in case the other
Contracting Party fails to meet the contractual obligations.

FINAL PROVISIONS
Article 18

Having in mind that the Contracting Parties enter into the present Contract with mutual trust
and respect, they stress that they shall execute it in whole, by adhering to the principles of
faithful compliance and due diligence.

All aspects not regulated under the present Contract shall be subject to the provisions of the
Law of Obligations, Law on Planning and Construction and Special Rules on Construction.

The present Contract shall be subject to and interpreted exclusively according to the
regulations of the Republic of Serbia.

The Contracting Parties shall settle any disputes that might arise between them concerning or
in relation to the present Contract amicably and by peaceful means.

Should an amicable and extra-judicial settlement be impossible to reach, the Contracting Parties
shall agree and confirm by their signatures that the settlement of the dispute shall be entrusted to
the Belgrade Commercial Court.

Article 19

The Contracting Parties jointly declare that they have read and interpreted the present
Contract and that they sign it with no reservations as a sign of their freely expressed will.

The present Contract shall come into force on the date of its signature by the Contracting
Parties’ authorized representatives and the submission of bank guarantee for refund of advance
payment and good performance.

Article 20

The present Contract has been drawn up in 6 (six) identical copies, of which 3 (three) shall be
reserved for each Contracting Party.

For the ContractorFor the Investor
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Managing Director Ambassador

Note: Model contract shall be filled in, authenticated by the seal and signed by the Contractor,
confirming that he agrees with its contents.

If the bid is submitted by a group of Contractor as a joint bid, the Model contract shall be sealed
and signed by all members of the group of bidders.
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8. TECHNICAL DESCRIPTION OF WORKS with elements of the price

For the construction works on rehabilitation and adaptation of the building of the Embassy of the Republic of Serbia in Ankara,

with the “turn-key project” Clause

TYPE AND DESCRIPTION OF WORKS WHICH ARE THE SUBJECT OF THE PROCUREMENTTHAT WILL BE
PERFORMED IN AND AROUND THE ANKARA EMBASSY SITE

A - MAIN BUILDING PIPE INSTALLATION WORKS

CODE EXPLANATION UNIT Total | UNIT  PRICE | TOTAL PRICE
Quantity | (euro (euro
excluding excluding
VAT) VAT)
A-1 Dissassembly or deactivation of current hot water pipes inside the Main m. 47,8
Building.
A-2 Dissassembly or deactivation of current cold water pipes inside the Main m. 58,3
Building.
A-3 Dissassembly or deactivation of current sewage pipes inside the Main m. 43,5
Building.
A-4 Reassembling of first quality hot water PVC pipes instead of old installation m. 66,7

lines.
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A-5 Reassembling of first quality cold water PVC pipes instead of old installation m. 79
lines.
A-6 Reassembling of first quality sewage PVC pipes instead of old installation m. 51,3
lines.
A-7 Renewal of clean water pipes in the Boiler Room. m. 37,7
A-8 Renewal of sewage pipes in the Boiler Room. m. 18,2
A-9 Renewal of clean water pipes in the Lodgement. m. 11,5
A-10 Renewal of sewage pipes in the Lodgement. m. 6
A-11 Renewal of clean water pipes at the Roof Floor. m. 82,2
A-12 Renewal of sewage pipes at the Roof Floor. m. 4,4
A-13 Applying gypsum plaster on broken surfaces using screed to obtain smooth m2 580
surfaces and applying satin gypsum on it, grinding the surfaces. Painting with 2
layers of water-based paint.
A-14 Collection of the debris and wastes produced during the above productions, m3 24

their horizontal - vertical handling and ensuring their transportation to the
dumping site using trucks

TOTAL PRICE

VAT

TOTAL PRICE including VAT
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B - LODGEMENT AND BASEMENT FLOOR RENOVATION
WORKS

CODE EXPLANATION UNIT Total | UNIT PRICE TOTAL PRICE
Quantity | (euro (euro
excluding | excluding
VAT) VAT)
B-1 Coating the floor Laminantparquette after repairing the cement finish and m2 52
laying skirtings at wall bottoms in the Lodgement.
B-2 Completing plaster repairs, painting of interior walls and ceilings with 2 m2 82
coats of water based paint in the Lodgement.
B-3 Renewal of 2 bathrooms' wall and floor ceramics in the Lodgement and m2 88
Basement Floor. Flex quality adhasive and grouting will be used.
B-4 Supply and montage of the toilet bowls that have reservoir and seat cover at Unit 2
two bathrooms in the Lodgement and Basement Floor.
B-5 Supply and montage of the wash basins to places at two bathrooms in the Unit 2
Lodgement and Basement Floor.
B-6 Supply and montage of the taps to places at two bathrooms in the Lodgement Unit 6
and Basement Floor.
B-7 Supply and montage of the shower tray and tempered glass cabin at two Unit 2
bathrooms in the Lodgement and Basement Floor.
B-8 Supply and montage of accessories at two bathrooms in the Lodgement and Unit 8

Basement Floor.
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B-9 Production of new Kitchen Cupboards suitable to its place in the Lodgement. m. 55
All of the products shall be made of MDF Laminate and accessories shall be
chosen of the slowly - closing type.
B-10 Production and montage of new Laminant counters to its place. m. 2,2
B-11 Supply and montage of accessories at Kitchens. Unit 4
B-12 Construction of new wall in the Lodgement. m2 9,3
B-13 Construction of concrete floors in the Lodgment. m2 86
B-14 Renewal of the wooden door and windows with heat isolated PVC in the unit 4
Lodgement.
B-15 Manufacturing Laminate covered Cupboard in the Lodgement. m2 7,2
B-16 Collection of the debris and wastes produced during the above productions, m3 6

their horizontal - vertical handling and ensuring their transportation to the
dumping site using trucks

TOTAL PRICE

VAT

TOTAL PRICE including VAT
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C - ENVIRONMENT/GARDEN INSTALLATION PIPE WORKS
CODE EXPLANATION UNIT Total UNIT TOTAL
Quantity | PRICE PRICE
(euro (euro excluding
excluding | VAT)
VAT)
C-1 Excavating the ground for new and old sewage pipes, manholes. m3 212,8
C-2 Dissassembly or deactivation of sewage pipes. m. 184,2
C-3 Reassembling of first quality PVVC sewage pipes instead of old sewage lines. m. 266,6
C-4 Reassembling sewage manholes and placing manhole covers. Unit 6
C-5 Filling and repairing the ground at excavated places. m2 309,2
C-6 Installation of automatic sprinkler system at the garden in front of the m2 830
residential building.
C-7 Collection of the debris and wastes produced during the above productions, m3 29,6
their horizontal - vertical handling and ensuring their transportation to the
dumping site using trucks

TOTAL PRICE

VAT

TOTAL PRICE including VAT
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D - MAIN BUILDING KITCHEN RENOVATION WORKS

CODE EXPLANATION UNIT Total UNIT TOTAL
Quantity | PRICE PRICE
(euro (euro
excluding excluding
VAT) VAT)
D-1 Dissassembly or deactivation of current hot / cold water pipes. m. 24,7
D-2 Dissassembly or deactivation of current sewage pipes. m. 8
D-3 Reassembling of first quality hot / cold water PVC pipes instead of old m. 34,3
installation lines.
D-4 Reassembling of first quality sewage PVC pipes instead of old installation m. 21
lines.
D-5 After completing plaster repairs, painting of interior walls and ceilings m2 65,2
with 2 coats of water based paint.
D-6 Renewal of ceramics in the kitchens. Flex quality adhasive and grouting m2 74,6
will be used.
D-7 Laying new installation channels for new sink and tap in Kitchens. Supply Unit 2
and montage of the sink and tap to places.
D-8 Supply and montage of accessories at Kitchens. Unit 8
D-9 Production of new Kitchen Cupboards suitable to its place. All of the m. 22,4

products shall be made of MDF Laminate and accessories shall be chosen of
the slowly - closing type.
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D-10 Production and montage of new Laminant counters to its place. m. 12,6
D-11 Installation of electrical lines and cables suitable to the places mentioned m. 29,8
in the project.
D-12 Collection of the debris and wastes produced during the above m3 7,2
productions, their horizontal - wvertical handling and ensuring their
transportation to the dumping site using trucks
TOTAL PRICE
VAT
TOTAL PRICE including VAT
E - MAIN BUILDING ELECTRICAL WORKS
CODE EXPLANATION UNIT Total UNIT TOTAL
Quantity | PRICE PRICE (euro
(euro excluding
excluding | VAT)
VAT)
E-1 Dissassembly or deactivation of current electrical lines and cables inside m. 1470
and outside face of the Main Building.
E-2 Reassembling of plastic electric tube installation lines. m. 480
E-3 Reassembling of electric channels installation lines. m. 276
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E-4 Reassembling of first quality electric cables. m. 2226
E-5 Renewal of electrical cables in the Boiler Room and Lodgement at the m. 382,6
Basement Floor.
E-6 Renewal of electrical distribution panels in the Boiler Room and Unit 4
Lodgement at the Basement Floor.
E-7 Renewal of electrical cables at the Roof Floor. m. 81,2
E-8 Reassembling of LED lightings instead of old lightings at the Roof Floor. Unit 9
E-9 Assembling of all the electrical system in the metal cable trays at the Roof m. 70,6
Floor.
E-10 Reassembling of first quality electrical sockets and switches instead of old Unit 6
electrical sockets and switches.
E-11 Assembly of first quality electrical sockets and switches. Unit 170
E-12 After completing the plaster repairs at broken places, painting of walls m2 375
and ceilings with 2 coats of water based paint where needed.
E-13 Collection of the debris and wastes produced during the above m3 114
productions, their horizontal - vertical handling and ensuring their
transportation to the dumping site using trucks
TOTAL PRICE
VAT
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TOTAL PRICE including VAT

F - ENVIRONMENT/GARDEN SAFETY SYSTEM, ELECTRICAL
AND RENOVATION WORKS

CODE EXPLANATION UNIT Total UNIT TOTAL
Quantity PRICE PRICE
(euro (euro
excluding | excluding
VAT) VAT)
F-1 Excavating the ground for new and old electrical lines and main electrical m3 179,6
distribution panel.
F-2 Dissassembly or deactivation of old electrical lines. m. 262,4
F-3 Reassembling of plastic electric tube installation lines. m. 2147
F-4 Reassembling of first quality electric cables. m. 286,5
F-5 Reassembling of main electrical distribution panel. Unit 2
F-6 Filling and repairing the ground at excavated places. m2 270,3
F-7 Construction of 45 cm. diameter razor wires upside of the iron railings on m. 258
the outer wall. The razor wires will be connected to the 2 rows of steel wire.
F-8 Repairing the iron gates facing the Boulevard and installation of BFT unit 4

brand circular opening automation gate control system for each doors.
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Installation of control panel in the Main Building.

Installation of camera system at the Gates from the Boulevard. Assembling
a new monitor to waltch the cameras from the Main Building. 1 TB hard disk
is included.

units

Installation of Video Entryphone system from Main Boulevard. The
system will be connected to Main Building.

set

Breaking and transporting to dumping site of damaged parts of road.
Laying blockade stone to removed parts of the road. Laying approximately 10
cm. thick hot asphalt. Tightening the asphalt with steamroller.

m2

480

Collection of the debris and wastes produced during the above
productions, their horizontal - vertical handling and ensuring their
transportation to the dumping site using trucks

m3

11,3

TOTAL PRICE

VAT

TOTAL PRICE including VAT

G - GENERATOR ROOM RENOVATION WORKS
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CODE EXPLANATION UNIT Total UNIT TOTAL
Quantity | PRICE PRICE (euro
(euro excluding
excluding | VAT)
VAT)
G-1 Applying cement plaster on all the walls and ceiling surfaces at the room m2 78,7
underside the Main Building.
G-2 Painting the room's facade by 1 layer of undercoat and 2 layers of water m2 78,7
based silicon paint.
G-3 Construction of the floor using concrete and iron. m2 27
G-4 Construction of cement finish and laying concrete plaque tiles. m2 27
G-5 Construction of an iron door for Generator Room entrance. Unit 1
G-6 Creating air supply grille for the room and breaking the wall for the grille. Unit 2
G-7 Installation of electrical lines and cables from main electrical distribution m. 27,5
panel to Generator Room. The cable will be layed inside PVC channel.
G-8 Renewal of electrical lines, cables at the Generator Room. m. 5,6
G-9 Collection of the debris and wastes produced during the above m3 4,7
productions, their horizontal - wvertical handling and ensuring their
transportation to the dumping site using trucks
TOTAL PRICE
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VAT

TOTAL PRICE including VAT

H - INSTALLATION OF GENERATOR WORKS

CODE EXPLANATION UNIT Tot UNIT TOTAL
al PRICE PRICE (euro
Quanti | (euro excluding VAT)
ty excluding
VAT)
H-1 Provision and installation of a new automatic Generator. The generator Unit 1

should supply these specifications: Diesel engine, Turbo charged, 70 kVA
Standby Power, 4 Direct Injection System.

H-2 Connection of exhaust discharge shaft. Unit 1
H-3 Collection of the debris and wastes produced during the above m3 0,8
productions, their horizontal - vertical handling and ensuring their

transportation to the dumping site using trucks

TOTAL PRICE

VAT

TOTAL PRICE including VAT
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I - MAIN BUILDING FIRE SAFETY SYSTEM AND
INSTALLATION OF BELL WORKS

CODE EXPLANATION UNIT Total UNIT TOTAL
Quantity | PRICE (euro | PRICE (euro

excluding excluding
VAT) VAT)

-1 Provision and installation of Smoke Detectors. Unit 36

-2 Provision and installation of Fire Warning Buttons. Unit 12

-3 Provision and installation Fire Alarm Control Panel. Unit 1

-4 Provision and installation of Fire Warning Siren with light and sound. Unit 2

-5 Installation of electrical lines and fire proof cables. Metal cable trays m. 118,2

will be used where needed.

-6 Installation of magnetic lock to the outside entrance door that is Unit 1
controllable from the button on the counter at the Basement Floor.

-7 Installation of wireless bell system between the outside entrance door Set 1
and Security point.

-8 After completing the plaster repairs at broken places, painting of m2 81,3
walls and ceilings with 2 coats of water based paint where needed.
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-9 Collection of the debris and wastes produced during the above m3 0,5
productions, their horizontal - vertical handling and ensuring their
transportation to the dumping site using trucks
TOTAL PRICE
VAT
TOTAL PRICE including VAT
J- INSTALLATION OF LIGHTNING ROD WORKS
CODE EXPLANATION UNIT Total UNIT TOTAL
Quantity | PRICE (euro | PRICE (euro
excluding excluding
VAT) VAT)
J-1 Construction of a noncorroding galvanized iron rod to the roof of the Set 1
Main Building.
J-2 Provision and installation of TELSA brand active lightning rod to the Set 1
iron rod on the roof.
-3 Construction of conductive copper from roof and facade to the m. 20,4
ground. The conductive coppers will be fixed to the roof and facade by
crochets.
-4 Digging and burying conductive copper rods to the ground and fixing Unit 1
the copper wires to the copper rods.
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-5 Montage of testing electric terminal.

Set 1

-6 Collection of the debris and wastes produced during the above
productions, their horizontal - vertical handling and ensuring their
transportation to the dumping site using trucks

m3 0,2

TOTAL PRICE

VAT

TOTAL PRICE including VAT

NOTE : All Bid Unit Prices must include any kind of materials, workmanship, transportation, vertical - horizontal handling

and all overheads on site.

ANKARA EMBASSY SITE

TOTAL PRICE FOR THE WORKS AND PRODUCTIONS TO BE PERFORMED IN TOTAL

PRICE FOR
EACH TYPE OF
WORKS (euro
excluding VAT)

[ |

A MAIN BUILDING PIPE INSTALLATION WORKS

B LODGEMENT AND BASEMENT FLOOR RENOVATION WORKS
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ENVIRONMENT/GARDEN INSTALLATION PIPE WORKS

MAIN BUILDING KITCHEN RENOVATION WORKS

MAIN BUILDING ELECTRICAL WORKS

ENVIRONMENT/GARDEN SAFETY SYSTEM, ELECTRICAL AND RENOVATION
WORKS

GENERATOR ROOM RENOVATION WORKS

INSTALLATION OF GENERATOR WORKS

MAIN BUILDING FIRE SAFETY SYSTEM AND INSTALLATION OF BELL WORKS

INSTALLATION OF LIGHTNING ROD WORKS

TOTAL PRICE (euro excluding VAT)
A+B+C+D+E+F+G+H+1+J

VAT

TOTAL PRICE (euro including VAT)
A+B+C+D+E+F+G+H+1+J
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